Department of Energy

Environmental Management
Consolidated Business Center
250 East 5™ Street, Suite 500
Cincinnati, Ohio 45202
(513) 246-0500

EMCBC-00093-14

TO: Environmental Management Nationwide Multiple Award ID/IQ Set-aside Contract
Holders

FINAL REQUEST FOR TASK PROPOSALS NO. DE-SOL-0005803 -
ENVIRONMENTAL MONITORING AND DECONTAMINATION AND
DEMOLITION ACTIVITIES FOR THE ENERGY TECHNOLOGY ENGINEERING
CENTER :

This letter hereby serves as the official notice to prospective Contractors that the U.S.
Department of Energy (DOE) is releasing Final Request for Task Proposals (RTP) No. DE-
SOL-0005803 for the Environmental Monitoring and Decontamination and Demolition
(D&D) Activities for the Energy Technology Engineering Center (ETEC) procurement
through its Environmental Management Consolidated Business Center (EMCBC). The Final
RTP can be found on the EMCBC acquisition web site at
http://www.emcbe.doe.gov/SEB/ETEC/index.php. Any questions pertaining to the Final
RTP should be submitted in writing to the following email addresses:
john.blecher{@emcbe.doe.gov and matthew.carpenter@emcbe.doe.gov by 5:00 p.m. Eastern
Standard Time on Tuesday, January 21, 2014, The Government will post any amendments
issued to the Final RTP, responses to questions (if required), and other official

~communications from the Contracting Officer to the EMEBC acquisition web site:”
Prospective Contractors are encouraged to conduct a thorough review of the Final RTP and
to submit any questions pertaining to the Final RTP as early as possible, but no later than the
date and time mentioned above to allow for adequate response time to all questions and
comments submitted.

A pre-proposal site tour will be held January 14, 2014, at the Santa Susana Field Laboratory
in Ventura County, California. The site tour will be structured and escorted by a Boeing
representative. There is a limit of three (3) representatives per Contractor. Registration and
additional information regarding the site tour will be posted to:
http://www.emcbc.doe.gov/SEB/ETEC/Site%20Tour.php.
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PLEASE NOTE: The Environmental Monitoring and D&D Activities for the ETEC
procurement will be conducted as a set-aside for small businesses that are Environmental
Management (EM) Nationwide Multiple Award ID/IQ Set-aside Contract holders. DOE will
only accept proposals from small business ID/IQ Set-aside contract holders able to recertify
they do not exceed the small business size standard of 500 employees under NAICS code
562910 “Remediation Services” at the time proposals are due.,

Background

On September 9, 2013, DOE issued RTP No. DE-SOL-0005803 in its draft form to facilitate
interested EM Nationwide Multiple Award ID/IQ Set-aside Contract holders’ understanding
of the Government’s requirements, and to provide them the opportunity to submit comments
and provide feedback pertaining to the Draft RTP. During the week of September 16, 2013,
DOE held a pre-solicitation conference, site tours and one-on-one sessions with interested
EM Nationwide Multiple Award ID/IQ Set-aside Contract holders. DOE carefully
considered all comments received on the Draft RTP and made changes to the RTP that it
believed were necessary.

On November 21, 2013, DOE issued an updated Draft ETEC RTP package, which was
posted on the EMCBC procurement website, and provided the EM Nationwide Multiple
Award ID/IQ Set-aside Contract Holders the opportunity to review the revisions that resulted
from their input during the pre-solicitation conference and one-on-one-sessions held during
the week of September 16, 2013.

The Final RTP posted on the EMCBC acquisition web site is the result of these changes, and
the changes made since the updated Draft RTP package issuance on November 21, 2013.

This cover letter provides a summary level description of the notable changes that have been
made to the Draft RTP issued September 9, 2013 and the updated Draft RTP package issued
November 21, 2013; however, the Final RTP posted to the EMCBC acquisition website
specifies all of the requirements for the Environmental Monitoring and D&D Activities for
the ETEC procurement, Any information contained in this cover letter shall not be construed
as being part of the Final RTP.

s PROSPECTIVE CONTRACTORS SHALL PREPARE THEIR PROPOSATS BASED:

SOLELY ON THE REQUIREMENTS SPECIFIED IN THE FINAL RTP AND IN ANY
ACCOMPANYING AMENDMENTS, IF ISSUED.

Notable Changes from the Draft RTP and Updated Draft RTP Package
In addition to general editing changes and other minor changes throughout the Final RTP,
highlighted below are notable changes from the Draft RTP and Updated Draft RTP package.

Section B:

The Contract Line Item (CLIN) structure for the D&D option CLINs was revised to
consolidate the non-radiological facilities from three separate CLINs into one CLIN, DOE
also provided a sequencing of the order in which D&D option CLINs will be exercised.
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Details regarding the fixed unit rate components under CLINS 00002, 00003, 00005, and
00006 were updated for Task Order administration implementation details and the number of
fixed unit rate scenarios under CLINS 00003 and 00006 were decreased from three scenarios
to one scenario. A new provision was added at B.6 Recyclable Material — D&D Option
CLIN 00008 to address DOE’s relinquishment of title for recyclable materials under the
D&D option CLIN for non-radiological facilities.

Section C:

Various updates were made to multiple elements of the Performance Work Statement (PWS)
scope based on Contractor feedback from the Draft RTP to clarify specific details. The
majority of these changes impacted the following PWS sections: C.1.1, Transition Activities;
C.2.1, General Environmental Monitoring Activities; C.2.2, Groundwater Monitoring
Activities; C.4, Non-D&D Waste Management Activities; C.5.1, Project Management
Activities; C.5.5, Document Control and Records Management; and C.6, D&D Work.

A new scope element was added at C 5.8 to include requirements for performing the Energy
Employees Occupational Illness Compensation Program Act of 2000 (EEOICPA) necessary
activities; however, these activities shall only be performed for the Contractor’s employees
and activities starting with the date of this Task Order award. Along these same lines, the
Records Management activities within C.5 shall only be required for activities performed
under this Task Order award and no longer includes predecessor contract records,

The list of appendices found at Section C.8 was also updated. Appendix 1, the DOE and
Landowner Access Agreement, was updated as a result of DOE negotiations with The
Boeing Company. A finalized Appendix 1, signed by both parties, was incorporated into the
Final RTP package. Appendix 5, the “Department of Energy Standard Operating Procedure
for Demolition of Facilities in Area IV at the Santa Susana Field Laboratory,” was deleted in
its entirety and necessary scope language from this procedure has now been incorporated
throughout Section C.6, D&D Work. Four new appendices were also added: Appendix 9,
Boeing Facility Transfer Checklist; Appendix 10, List of Required Permits; Appendix 11,
DOE ETEC Transportation Plan; and Appendix 12, ETEC Interface Matrix.

Section F:
The clause at F.101 Period of Performance has been revised to require the Contractor to fill

iti-a commipletion schiedule for each D&DCLIN based oh niimber of months, A new provision

at F.102 Exercise of Options has been included to reflect appropriate Government
considerations prior to exercising an option in accordance with FAR Part 17.

Section H:

The most notable change for this section is the deletion of provision H.101 Integrated
Contractor Work Control Systems and Reporting Requirements. Any project management
reporting and/or performance reporting requirements are now reflected under Section C.5.1,
Project Management Activities, within the PWS. The corresponding Section J-F attachment
entitled “Integrated Contractor Work Control Systems and Reporting Requirements” was
also deleted in its entirety.
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Section 1:

FAR Clause 52.228-16 Performance and Payment Bonds — Other Than Construction (Nov
2006) was renumbered to reflect its current inclusion under the basic IDIQ contract award
and was revised to reflect a due date for required bonds to be provided within 30 days of the
Government’s written preliminary notice for the requisite D&D option to be exercised.

Section J:

Attachment B, Task Order Deliverables/Submittals, was revised to reflect updates to current
deliverables and addition of new deliverables per the Final RTP requirements. Attachment
D, List of Government Owned Property was updated to delete an Information Technology
piece of property that was in question and the FIMS reports were also updated to reflect the
most current version. As previously noted, Attachment F, Integrated Contractor Work
Control Systems and Reporting Requirements, was deleted in its entirety.

Section L:

Necessary “TBD” placeholders for specific dates were updated within various Section L
provisions to reflect the established date for the Pre-Proposal Site Tour (see L.1), the due
date for question submittal on the Final RTP package (see 1..3), and the due date for proposal
submittal (see L.6), Other minor revisions have been made to Section L.7, Proposal
Preparation Instructions — General, to provide clarification to prospective Contractors in the
preparation of their proposals. Examples include clarification on page limitation exceptions
within Table L-1 and an updated page limitation in Table L-2 for Volume II, Technical
Proposal. Notable changes in this section pertain to Provision 1.9, Proposal Preparation
Instructions — Volume II, Technical Proposal, Criterion 1 — Technical Approach and
Understanding, and Criterion 2 — Key Personnel and Organizational Structure. There are
also notable changes to Provision L.10, Proposal Preparation Instructions — Volume 11, Price
Proposal, under paragraphs (b) Pricing Assumptions, (¢) Contractor Pricing, and (d)
documentation submittal requirements for Responsibility Determination and Financial
Capability. Additionally, safety statistics were added as a component within the Attachment
L-3, Past Performance Reference Information Form, and various updates were included to
Attachment L-8, Historical Site Information, based on Contractor feedback to the Draft RTP.

Section M;

evaluation criteria language within Criterion 1 — Technical Approach and Understanding;
Criterion 2 — Key Personnel and Organizational Structure; and Price Evaluation.

Notice:

In order to further the Government’s policy of maximizing electronic commerce, electronic
media will be the primary method of communication regarding this procurement, The Final
RTP, any amendments issued, responses to questions received from prospective Contractors,
and other official communications from the Government will be posted on the EMCBC
acquisition web site. Prospective Contractors shall be responsible for reviewing this web site
regularly for information, notices, and updates regarding the Final RTP.
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The Government intends to answer any questions pertaining to the Final RTP as thoroughly

and efficiently as possible, and we look forward to receiving your proposals in response to
the Final RTP,

Sincerely,

Matthew R. Carpenter
Contracting Officer

Enclosures:
1. Comment Table Format
2. Final RTP DE-SOL-0005803

cc electronic w/ enclosure:
David Hess, EMCBC
Wendy Bauer, EMCBC
Lori Sehihorst, EMCBC
LeAnn Brock, EMCBC
John Blecher, EMCBC




Comment Table for Request for Task Proposal (RTP) No. DE-SOL-0005803
Environmental Monitoring and D&D Activities for the Energy Technology Engineering
Center (ETEC)
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